

**Somalia Resilience Program (SomReP) Terms of Reference**  
**SIDA Endline Learning Event Facilitator**

### I. Consultancy Summary

Programme Name:	<p><b>Somalia Resilience Program</b></p> <p>The Somalia Resilience Program (SomReP) is a multi-year effort by seven leading NGOs to tackle the challenge of recurrent droughts—and the chronic vulnerability that results—among pastoralists, agropastoralists, and peri-urban households across Somalia. Designed to address communities’ unique needs toward building resilient livelihoods, the program builds on collective lessons learnt by consortium members World Vision, Oxfam, DRC, COOPI, CARE, ADRA, and ACF.</p>
Donor:	Multiple donors including SIDA, USAID, and the European Union
Purpose of Consultancy	To facilitate the SIDA consortium learning event.
Locations to be covered:	Badhan, Belet Hawa, Cadaado, Dollow, El Barde, Eyl, and Odweyne
Key consultant responsibilities/deliverables:	<p>SIDA:</p> <ol style="list-style-type: none"> <li>1. Work with the DM&amp;E manager and Head of QA, M&amp;E and KM to refine the SIDA Endline report to ensure the following is presented succinctly and accurately:             <ol style="list-style-type: none"> <li>A. Progress against baseline and midline indicators                 <ul style="list-style-type: none"> <li>• Improved adaptive capacity</li> <li>• Improved absorptive capacity</li> <li>• Improved eco-system health</li> <li>• Improved transformative capacity</li> </ul> </li> </ol> </li> <li>2. Conduct sessions at the event which focus on the following:             <ul style="list-style-type: none"> <li>• Presentation of report to participants, reviewing findings, getting feedback and agreement from government on the draft findings</li> <li>• Present learning which has come out of current design implementation and discuss how this could be improved upon. What worked and what didn’t and why?</li> <li>• What are the crucial recommendations for the next project design phase? Building on the lessons learned from the most recent phase of implementation, what type of project design would ensure better assistance to the vulnerable target populations?</li> </ul> </li> </ol>

	<ol style="list-style-type: none"> <li>3. Work with SomReP Technical Unit and PL government to agree location (Garowe, PL) and dates for the event.</li> <li>4. Oversee in conjunction with SomReP Technical Unit and World Vision Somalia Supply Chain processes that ensure the timely procurement of venue, facilitators or any other inputs that are needed.</li> <li>5. Ensure that the learning event is documented and learnings disseminated to SomReP.</li> <li>6. Submit to SomReP TU and SIDA a learning report from the event.</li> </ol>
Number of Days Time period	30 workdays From: July 3 <sup>rd</sup> to August 11 <sup>th</sup> 2017
Anticipated Date of Learning event report	August 11 <sup>th</sup> , 2017

### 3. Consultant specification

#### Key competences, technical background, and experience required:

##### Technical expert or Manager:

- ✓ Post graduate degree in Humanitarian Studies, Economic development, Rural Development, Disaster Management, Development Studies, and/or an applicable social sciences field.
- ✓ Demonstrated experience in leading learning teams and facilitating learning events for high quality data collection.
- ✓ Demonstrated experience and knowledge of data analysis, report writing and report presentation
- ✓ Have at least 10 years of professional work experience in evaluation processes
- ✓ Have considered knowledge of the context of humanitarian and development service provision in Somalia over the last 20 years.
- ✓ Fluent in Somali and English
- ✓ Experience working in a senior position in government in Somalia (FGoS)

### 4. WV Responsibilities during consultancy

- a) Facilitate international flight booking where necessary.
- b) Provide all background learning documents
- c) Liaise with local implementing partners on behalf of the consultant if needed.

Applications from qualified firms should be submitted electronically by **June 15<sup>th</sup>, 2017** to [somo\\_supplychain@wvi.org](mailto:somo_supplychain@wvi.org). Applications will be subject to review by the Head of Quality Assurance, Monitoring & Evaluation and Knowledge Management for SomReP who will have final approval in selection of candidate(s) to be reviewed by Tender Committee. If you do not hear back from us by June 30<sup>th</sup>, 2017, kindly be informed that your bid was not successful.